02-23-26 Posting Date
ERI-Lake Erie Parkway Connector
PID No. 125500
City of Huron
Response Due Date:     03-10-26

Communications Restrictions	

Please note the following policy concerning communication between Consultants and the City of Huron during the announcement and selection process:

During the time period between advertisement and the announcement of final consultant selection, communication with consultants (or their agents) shall be limited as follows: 

Communications which are strictly prohibited: 

Any discussions or marketing activities related to this specific project. 

Allowable communications include:

Technical or scope of services questions specific to the project or RFP requirements. 

Project Description

The services include preparation of construction contract plans for a multi-use path connecting the Lake Erie Electric Trail to the future US Route 6 Connectivity Corridor Path at Rye Beach Road in the City of Huron, Erie County with a project length of approximately 0.35 miles. Project includes construction of a concrete and asphalt path along Lake Erie Parkway and updated curb ramps for improved accessibility and connectivity. 

Estimated Construction Cost:	$631,700.00

Prequalification Requirements

Prequalification requirements for this agreement are listed below. For all prequalification categories other than FINANCIAL MANAGEMENT SYSTEM EVALUATION the requirement may be met by the prime consultant or a subconsultant. 

Also, please note that only individuals (not firms) are prequalified for right of way acquisition services. In instances where prequalification for these services is required, a prequalified individual, either employed by the prime consultant or a subconsultant, must be named in order to meet the requirement. 

For agreements that require prequalification in FINANCIAL MANAGEMENT SYSTEM EVALUATION, the prime consultant and all subconsultants that provide engineering and design related services must be prequalified in this category. Engineering and Design Related Services are defined as follows:

Program management, construction management, feasibility studies, preliminary engineering, design engineering, surveying, mapping, or architectural related services with respect to a highway construction project subject to 23 U.S.C. 112(a) as defined in 23 U.S.C 112(b)(2)(A); and

Professional services of an architectural or engineering nature, as defined by State law (ORC 5526), which are required to or may logically or justifiably be performed or approved by a person licensed, registered, or certified to provide the services with respect to a highway construction project to 23 U.S.C. 112(a) and defined in 40 U.S.C. 1102(2).

DESIGN SERVICES:
Bicycle Facilities & Enhancement Design; 
Non-Complex Roadway Design; 
Limited Right of Way Plan Development;
Limited Highway Lighting Design;

	ENVIRONMENTAL SERVICES:
		Public Involvement – C1 and C2 Level CE;

RIGHT OF WAY ACQUISITION SERVICES:
Project Management for Right of Way Acquisition Services; 
Title Research; 
Value Analysis; 
Appraisal; 
Negotiation; 
Closing; 

[bookmark: _Hlk104898076]	FINANCIAL MANAGEMENT SYSTEM EVALUATION
Compliant with Federal Requirements (Prime consultant and subconsultants that provide engineering and design related services must meet this prequalification requirement)
		
Selection Subfactors	

There are no selection subfactors for this project.   

Contract Type and Payment Method

Refer to the ODOT’s Manual for Administration of Contracts for Professional Services, Volume 1: Consultant Contract Administration, Sections 4.3.A and 4.3.B for guidance concerning the appropriate contract type and payment method. Based on this guidance, contract type and payment method will be determined during the scope of services and negotiation process. 

Estimated Date of Authorization

It is anticipated that the selected Consultant will be authorized to proceed by March 2026.

Completion Schedule

The plans are to be completed and on file with City of Huron within 18 months from the date of authorization.

Suspended or Debarred Firms

Firms included on the current Federal list of firms suspended or debarred are not eligible for selection.

Terms and Conditions

The Department’s Specifications for Consulting Services 2016 Edition will be included in all agreements selected under this request for letters of interest. 
 
Compliance with Title VI of the Civil Rights Act of 1964

The City of Huron in accordance with Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this advertisement, all bidders will be afforded full and fair opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, national origin, sex, age, disability, low-income status, or limited English proficiency in consideration for an award.

Selection Procedures

The City of Huron will directly select a consultant based on the Letter of Interest (LoI).  The requirements for the LoI and the Programmatic Consultant Selection Rating Form that will be used to select the consultant are shown below.

Firms interested in being considered for selection should respond by one (1) electronic copy of the Letter of Interest to the following listed individual via email by 2:00 PM on the response due date listed above.

	Stu Hamilton
	stuart.hamilton@huronohio.us

Responses received after 2:00 PM on the response due date will not be considered.

Scope of Services

The Scope of Services document is included below.

Requirements for Letters of Interest, Programmatic Selection Process 

A.	Instructions for Preparing and Submitting a Letter of Interest

	1.	Provide the information requested in the Letter of Interest Content (Item B below), in the same order listed, in a letter signed by an officer of the firm. Do not send additional forms, resumes, brochures, or other material.

	2.	Letters of Interest shall be limited to ten (10)  8½" x 11" single sided pages plus two (2) pages for the Project Approach (Item B.5 below). 

	3.	Please adhere to the following requirements in preparing and binding letters of interest:

		a.	Please use a minimum font size of 12-point and maintain margins of 1" on all four sides.
		b.	Page numbers must be centered at the bottom of each page.
		c.	Use 8½" x 11" paper only.

B.	Letter of Interest Content

	1.	List the types of services for which your firm is currently prequalified by the Ohio Department of Transportation.

	2.	List significant subconsultants, their current prequalification categories and the percentage of work to be performed by each subconsultant. 

	3.	List the Project Manager and other key staff members, including key subconsultant staff.  Include project engineers for important disciplines and staff members that will be responsible for the work, and the project responsibility of each.

Address the experience of the key staff members on similar projects, and the staff qualifications relative to the selection subfactors noted.

	4.	Describe the capacity of your staff and their ability to perform the work in a timely manner, relative to present workload, and the availability of the assigned staff.

	5.	Provide a description of your Project Approach, not to exceed two pages. Confirm that the firm has visited the site and address your firm’s:  1) Technical approach;  2) Understanding of the project;  3) Qualifications for the project;  4) Knowledge and experience concerning relevant ODOT and local standards, procedures and guidance documents;  5) Innovative ideas;  6) Project specific plan for ensuring increased quality, reduced project delivery time and reduced project costs.

Items 1 thru 4 must be included within the 10-page body of the LoI.  Remaining space within the ten (10) pages may be utilized to provide personnel resumes or additional information concerning general qualifications.
[bookmark: _Hlk108531765]
Consultant Selection Rating Form for Programmatic Selections

Project: 
PID:
Project Type:
District:
Selection Committee Members:
Firm Name: 

	
Category
	
Total Value
	
Scoring Criteria
	
Score

	
Management & Team
	

	

	


	
Project Manager
	
10
	
See Note 1, Exhibit 1
	


	
Strength/Experience of Assigned Staff including Subconsultants
	
25
	
See Note 2, Exhibit 1
	


	
Firm's Current Workload/
Availability of Personnel
	
10
	
See Note 4, Exhibit 1
	


	
Consultant's Past Performance
	
30
	
See Note 3, Exhibit 1
	


	
Project Approach
	
25
	

	


	
Total
	
100
	

	




Exhibit 1 - Consultant Selection Rating Form Notes

1.	The proposed project manager for each consultant shall be ranked, with the highest ranked project manager receiving the greatest number of points, and lower ranked project managers receiving commensurately lower scores.  The rankings and scores should be based on each project manager’s experience on similar projects and past performance for the LPA and other agencies.  The selection committee may contact ODOT and outside agencies if necessary.  Any subfactors identified should be weighed heavily in the differential scoring.

Differential scoring should consider the relative importance of the project manager's role in the success of a given project.  The project manager’s role in a simple project may be less important than for a complex project, and differential scoring should reflect this, with higher differentials assigned to projects that require a larger role for the project manager.

2.	The experience and strength of the assigned staff, including subconsultant staff, should be ranked and scored as noted for Number 1 above, with higher differential scores assigned on more difficult projects.  Any subfactors identified in the project notification should be weighed heavily in the differential scoring.

As above, other agencies may be contacted.

3.	The consultants' past performance on similar projects shall be ranked and scored on a relative, differential scoring type basis, with the highest ranked consultant receiving a commensurately greater number of points.  The selection team should consider ODOT CES performance ratings if available, and consult other agencies as appropriate. The use of CES ratings shall place emphasis on the specific type of services requested.

The differential scoring should consider the complexity of the project and any subfactors identified in the project notification.

4.	The consultant's workload and availability of qualified personnel, equipment and facilities shall be ranked and scored on a relative, differential scoring type basis.  The scoring shall consider quantifiable concerns regarding the ability of a firm (or firms) rated higher in other categories to complete the work with staff members named in the letter of interest.



L P A	S C O P E	O F	S E R V I C E S	F O R M
A. Project Identification

County-Route-Section (Project Name):  ERI-Lake Erie Parkway Connector Path	
Project Sponsor / Maintenance Responsibility:	 City of Huron	
☒ Local Let

· ODOT Let
· Design Build

PID (ODOT assigned): 125500	

Scope Field Review: 2/6/26	  Scope Meeting: 2/6/26	 Proposed Sale Date: 2/1/28	 State Fiscal Year: FY2028	 Highway Functional Classification: 07 Local		 Federal Aid System (ODOT assigned): 		 
B. Design Standard

ODOT Location and Design Manuals


C. Project Description

Construction of a concrete and asphalt path along Lake Erie Parkway connecting the existing Lake Shore Electric Trail to the future US-6 Connectivity Corridor. Path will vary from 8’ wide concrete in restricted sections where it connects to the existing 8’ wide Lake Shore Electric Trail to 10’ wide asphalt in more open areas and where it connects to the future 10’ wide US-6 Connectivity Corridor Path. Project includes updated curb ramps for improved accessibility and connectivity.


Prior studies / plan (identify):
Referencing plans for US-6 Connectivity Corridor for northwest connector terminus

Estimate Project Length:
(begin pavement to end pavement including bridge) Approx. 1720’	
Work Length:
(including project length & approach work)	 Approx. 1800’	
Alignment:	☐ Existing

☒ Relocated (explain)
Profile:	☒ Existing

New path connection will be established in partially new R/W	

· New (explain)		
Logical Termini:
(w/ explanation)
Project is between the western terminus of the Lake Shore Electric Trail and the
 soon-to-be-constructed US-6 Connectivity Corridor Path	

D. Typical Sections


	Existing
	Pavement Width:
26’-32’
	☒
☐
	curb to curb edge to edge
	Graded Shoulder:
	

	
	
	
	
	Treated Shoulder:
	

	
	R/W Width:
66’

	
	Bridge Width:
N/A
	
· f/f of rails, ☐t/t of curbs, or ☐t/t of parapets



	Existing
Median
	Yes No
· ☒
	Comment / Type

	Curbs
	☒ ☐
	 curb and gutter	

	Curb ramps
	☒ ☐
	

	Sidewalks
	☒ ☐
	Width:  4’	

	Guardrail
	· ☒
	



Additional Things To Note About Existing Typical Section:
 Existing roadway will be undisturbed for this project.	


	Proposed
	Pavement Width:
	· 
· 
	curb to curb edge to edge
	Graded Shoulder:
	

	
	
	
	
	Treated Shoulder:
	

	
	R/W Width:

	
	Bridge Width:
	
· f/f of rails, ☐t/t of curbs, or ☐t/t of parapets



	Proposed
Median
	Yes	No
· ☒
	Comment / Type

	Curbs
	· ☒
	

	Curb ramps (*)
	☒	☐
	 New ramps at connection points	

	Sidewalks
	☒	☐
	Width:	8’ within existing R/W, 10’ outside of existing R/W	

	Guardrail
	· ☒
	



Note (*) – Curb ramps must be updated to current ADA standards.

Additional Things To Note About Proposed Typical Section:
Supplemental Information:
	ADT
	 	
	Design ADT
	 	

	DHV
	 	
	Certified Traffic
	 	

	T24
	 	
	Legal Speed
	 	

	Design Speed Comments:
	 	
	
	

	



E. Right-of-Way

Yes No Remarks
Right-of-Way Plan:	☒ ☐
Approximate Number of Parcels:	2
Known Relocations:	☐ ☐ TBD with topographic and right of way survey
Railroad Involvement:	☐ ☒
Railroad Name:

Encroachments:
· 
☐ TBD with topographic and right of way survey. City will remove at own cost.


Airway Highway Clearance:	☒ ☐

Airport Name: (private) Hinde Airport	
Comments:		

Note:
1) Provide a footprint of proposed and existing right of way limits as soon as available to the District Environmental Coordinator and District Real Estate Administrator.
2) If there are Federal Funds in ROW phase, ODOT District Real Estate Administrator must approve  all FMVE and Administrative Settlements before offering.
Caution: Environmental needs to be clear prior to the beginning of right of way acquisition. A Local Public Agency, utilizing their own monies, assumes many risks by proceeding with acquisition prior to environmental being cleared. These risks include purchasing r/w that may never be used for the project and purchasing a site that contains the need for a hazardous waste cleanup.


F. Utilities


	Yes No
	Name of Company

	Aerial
	Phone Cablevision
Power
	· ☒
☒	☐
☒	☐
	

	
	
	
	Buckeye Cablevision, Buckeye Broadband, OMNI Fiber, Everstream Solutions, Frontier Communications

	
	
	
	Ohio Edison

	Underground
	Phone
	☒	☐
	Buckeye Cablevision, Buckeye Broadband, OMNI Fiber, Everstream Solutions, Frontier Communications

	
	Cablevision
	☒	☐
	Buckeye Cablevision, Buckeye Broadband, OMNI Fiber, Everstream Solutions, Frontier Communications

	
	Power
	☒	☐
	Ohio Edison

	
	Gas
	☒	☐
	Columbia Gas of Ohio

	
	Pipelines:
	· ☒
	

	
	Water Sanitary Storm
	Private Public
☒	☐	☐	☒
☒	☐	☐	☒
☒	☐	☐	☒
	Name of Company

	
	
	
	City of Huron, Erie County

	
	
	
	Erie County

	
	
	
	City of Huron

	Other:
Comments:
	

	
	



The Consultant is to locate and identify all existing and foreseeable future utilities (public or private; on or over the project limits) in accordance with Section 153.64 of the Ohio Revised
Code. To locate existing utilities, the Consultant shall contact the following One-Call centers and provide the District 3 Utilities Coordinator with the appropriate reference numbers:

Ohio 811: 1-800-362-2764 or 811

A listing of all utility companies within the project limits shall be included in the Stage 2 submittal. This listing must include all underground, aerial, private and public (City or County owned) facilities. The Consultant shall contact the District 3 Utilities Coordinator for the correct addresses, telephone numbers and company contacts.
Stage 2 plan submittals must include all underground utilities on the Plan/Profile and appropriate Cross Section Sheets. Preliminary cross sections must be included to show the effect of the
proposed construction on all existing utilities. Aerial and underground utility relocations may require additional right of way beyond the existing right of way limits. These existing utilities, proposed utility relocations and approximate right of way needs must be reflected in the Conceptual Right of Way Plan.
The Consultant will submit a complete full size copy of all Stage Submittals and Final plans to

all affected utility companies at the time submittals are sent to District 3. The Consultant will submit a copy of plans and/or details in electronic form, as well as prints, to the utility companies located within the project limits, and will copy the Utility Coordinator on all correspondence with the utility companies.
The Local Agency will write the project utility note and submit to the Utility Coordinator for approval; they will also supply the Utility Coordinator with copies of approved utility company relocation plans. The Utility Note is part of the Right-of-Way
Certification supplied by the Local Agency at the PS&E Submission.
The Consultant will follow procedures for all utility relocation as per ODOT’s Utilities Manual and the Ohio Revised Code.

G. Structure Requirements


	Existing Structure Information:
	Structure type:  N/A		 Bridge No.:		 Structural File No.: 		 Sufficiency Rating: 	  General Appraisal: 		 Crossing:				
Bridge Length:          	     Number of Spans:  	
Eligible for the National Historical Register: ☐ Yes
· No



	Information:
	New Structure:	☐ Yes
· No
Rehabilitate Existing Bridge by: 	
Structure Type:		
Beam Type:	☐ Concrete Box; ☐ Steel; ☐ n/a

	Proposed Structure
	Structure Width: 		Number of Spans: 	

Local must have proposed structure’s load rating on file

Other Design Considerations / Explanation of Change in Line/Grade:

	
	Guardrail Type:



H. Geotechnical Considerations



	

Us geotechnical design necessary?
	
☐
Yes
	
☒
No
	If so, fully utilize historic geotechnical information; perform subsurface exploration in accordance with the Specifications for Geotechnical Explorations; and perform geotechnical design in accordance with the Geotechnical Design Manual



I. Design Exception(s) Required

☒ Yes Explain: Possible would need a design exception for path width.
· No
J. Traffic Control

Yes	No Remarks
Signing:	☒	☐ Path and crosswalk signage

Striping:	☒	☐ Crosswalk markings

Lighting:	☒	☐ City wants to consider if funds are available

Signals:	☐	☒

RPMs:	☐	☒


K. Maintenance of Traffic

Type of MOT:	☐ Detour, ☐ Part Width, ☒ Daily Flagging
Remarks/Describe:	Work will be primarily out of the roadway except for curb ramp work	
Will Pedestrian Traffic need to be maintained?	Yes	 Pedestrian traffic can be maintained with the existing walks on the opposite side
Remarks/Describe:   of the roadway	

L. Driveways

☒ Yes Type: New walk connection across commercial drive at Shell Gas Station off of Hy-

· No

Miler Blvd.


M. Project Funding

Project Cost Estimate:  Funding application submission listed $540,031	

Quantity splits needed in plans to
· 
Yes

Comments:

differentiate funding participation:	☒ No		

Coordination with Concurrent Projects Required:

☒ Yes
· No

Comments: US-6 Connectivity Corridor (PID 116570) will be under construction planned 6/1/26 to 6/1/29)





Will any Task Orders be used?
· 
Yes
☒ No

Comments:



Funding Source: ODOT TAP	Federal Maximum: Awarded $533,000	Funding Split:
Cost Estimates:

	


[image: ]
	Federal Funds
[image: ]
	Local/State Funds
[image: ]
	
Total
[image: ]

	Capped (Y/N)

	
	Amount
[image: ]
	SAC
[image: ]
	Percent Split
	Amount
[image: ]
	SAC
[image: ]
	Percent Split
	
	

	Preliminary
[image: ]
Engineering
[image: ]
	$-
[image: ]
	
[image: ]
	[image: ]
-
[image: ]
	$77,000
[image: ]
	
[image: ]
	100
[image: ]
	$77,000
[image: ]
	

	Detailed Design
	$-
[image: ]
	
	-
[image: ]
	$22,300
[image: ]
	
	100
	$22,300
[image: ]
	

	ROW Service
	s	$-
[image: ]
	
	-
[image: ]
	$-
[image: ]
	
	-
[image: ]
	$-
[image: ]
	

	ROW
[image: ]
Acquisition
[image: ]
	$-
[image: ]
	
[image: ]
	-
[image: ]
	$-
[image: ]
	
[image: ]
	
	$-
[image: ]
	

	Utilities
[image: ]
	$-
[image: ]
	
	
	$-
[image: ]
	
	
	$-
[image: ]
	

	Construction
[image: ]
	$484,000
[image: ]
	
	100
[image: ]
	$0
[image: ]
	
	0
[image: ]
	$484,000
[image: ]
	

	Construction Engineering
	$49,000
[image: ]
	
[image: ]
	100
[image: ]
	$0
[image: ]
	
[image: ]
	0
[image: ]
	$49,000
[image: ]
	


[image: ][image: ][image: ]Totals:	$533,000	$99,300	$632,300
[image: ]

Additional remarks about funding:
Application requested funding for Preliminary Engineering, Detailed Design, R/W, Construction, and
 Construction Engineering	


N. Cost Recovery


	Does the LPA intend to recover any Direct Labor Costs associated with this project?
	· Yes
	☒ No

	Does the LPA intend to recover any Fringe and Overhead Costs associated with this project?
	· Yes
	☒ No



	If the LPA does intend to recover Fringe and Overhead Costs, by what method do they intend to recover those costs?

· 1. Direct Labor only (no indirect cost recovery for fringe benefit or overhead costs)
· 2. Direct Labor plus indirect costs determined using the Federal De Minimis Indirect Cost Rate1
· 3. Direct Labor plus Approved Fringe Benefit Costs (fringe benefits only)2
· 4. Direct Labor plus indirect costs determined using the approved applicable Cost Allocation Plan rate
· 5. No cost recovery of any LPA direct labor, fringe benefits, or overhead costs.

	Does the LPA currently have a timekeeping system in place?
	☒ Yes
	· No

	If so, does that system track both payroll and project hours concurrently?
	· Yes
	☒ No

	If different systems, how does the LPA reconcile project hours to payroll?

	How often are payroll records prepared?

	For employees working on multiple activities, does the LPA track daily time by activity/project on the time sheets?
(Tracking hours worked, without activities, on Federal projects is non-compliant. All activity hours must be shown)
	
· Yes
	
☒ No

	Does the LPA ensure that timecards are signed by the employee?
	· Yes
	☒ No




	O. Environmental

	Required
	Responsibility
	Environmental Responsibility

	Yes
	No
	ODOT
	Local
	

	
☒
☐
☐
	
· ☒
☐	☐
☐	☐
	Cultural Resources
· Section 106 – Scoping Request Form
· Phase I History/Architecture Survey Report (If Authorized)
· Phase I Archaeology Survey Report (If Authorized)

	
☒
· 
· 
	
· ☒
☐	☐
☐	☐
	Section 4f
· Determination Request Form
· Individual Section 4(f) Evaluation
· Section 6(f) Documentation

	
☒
· 
· 
	
· ☒
☐	☐
☐	☐
	Ecological Resources
· Ecological Exempt Form
· Level 1 Ecological Survey Reports
· UNIONID Mussel Survey Report

	
· 
	
· 
	
· 
	Sole Source Aquifer
· Sole Source Aquifer Coordination

	
· 
	
· 
	
· 
	Farmland Policy Protection Act (FPPA)
· Farmland Conversion Impact Rating-Form

	
· 
· 
· 
· 
· 
· 
· 
· 
· 
	
· 
· 
· 
· 
· 
· 
· 
· 
· 
	
· 
· 
· 
· 
· 
· 
· 
· 
· 
	Waterway Permits
· Permit Determination Request Package
· Conceptual Stream/Wetland Mitigation Reports
· Section 404/401 Applications
· USACE Pre-Construction Notification (PCN) Applications
· Ohio EPA Isolated Wetland Permit Pre-Activity Notification (PAN)
· Coastguard Section 9 Application
· ACOE Section 10 Permit
· Floodplain Coordination/FIRM Map
· Coastal Waterway Permit

	
☒
· 
· 
· 
	
· ☒
☐	☐
☐	☐
☐	☐
	Environmental Site Assessment
· Regulated Materials Review (RMR)
· Phase I Environmental Site Assessment Report (If Authorized)
· Regulated Materials Review Investigation
· Asbestos Survey/Inspection

	
· 
· 
· 
· 
	
· 
· 
· 
· 
	
· 
· 
· 
· 
	Air
· Exempt Memo
· Ozone Analysis
· MSAT Analysis
· PM 2.5 Analysis

	
· 
· 
· 
	
· 
· 
· 
	
· 
· 
· 
	Noise
· Exempt Memo
· Traffic Noise Analysis Report
· Noise Barrier Public Involvement Summary

	
· 
☒
☒
· 
	
· 
· 
· 
· 
	
· 
· 
· 
· 
	Public Involvement
· Public Involvement Plan
☒	Public Meeting Activities
☒	Public Announcement (webpage, news article, new release)
· Environmental Justice Census Mapping/C2 Documentation Form

	
· 
☒
· 
	
☐	☐
· ☒
☐	☐
	Categorical Exclusion (CE) Environmental Document
· C1
· C2
· D1

	Will County use CEAO Task Order for Environmental Clearance? (CEAO funded projects only) RMR, ECO, Waterway Permitting, Asbestos, Other


Any Known Environmental Concerns (ex. Historic properties on National Register, wetlands, underground storage tanks, stream relocation):



	O. Environmental

	Required
	Responsibility
	Environmental Responsibility

	Yes	No
	ODOT
	Local
	


P. Roles/Responsibilities

Note: Consultants used for development of Construction plans, R/W plans, R/W acquisition/appraisals, and Construction inspection must be pre-qualified by ODOT.
Construction Plan Development:	Consultant Proposal/Specification Development:	Consultant LPA Agreement:	ODOT Form and Preliminary Legislation:	ODOT Environmental Tasks:	ODOT/City
Advertising and Award of Contract:	City of Huron
Construction Inspection:	City of Huron

R/W Plan Development:	Consultant
R/W Acquisition / Appraisals:	Consultant

Utility Relocation:	City of HuronQ. Field Review



	
Representatives Present:	Date: 1/28/2026

	Name:
	Name:
	Name:

	Stu Hamilton
	John Schafrath
	

	Russ Critelli
	Ryan Athy
	

	Connor Newsome
	
	



R. Commitment Dates


	Activity
	Milestone Date

	LPA Scope of Services Document signed
	

	Initial Project Scope Complete (ODOT use only)
	

	LPA Agreement signed
	

	Authorization Design Consultant (if Federally funded; then PE needs Fed. Authorization, signed contract and encumbrance first)
	3/1/26

	Preliminary R/W Plans Submitted (Minimum 30 day before Stage 2 for small project, 60 days for large project)
	6/15/26

	Preliminary R/W Plans Approved (typically 1 month after submission)
	

	Stage 1 Submission
	5/15/26

	Stage 2 Submission
	5/15/26

	Stage 3 Submission
	5/1/27

	Stage 1,2 or 3 Plans Reviewed
	1 month after submission

	Final R/W Plans Submitted (typically same date as Stage 2 submission)
	9/15/26

	Final R/W Plans Approved (typically 1 month after submission)
	10/15/26

	Environmental Document Approved (typically 6 months from Stage 2 submission. If R/W involved, then the Environmental Document Approval must be completed at least 1 year prior to the District R/W Cert. Date.)
	
11/15/26

	Authorization for Detail Design (If Federally funded, then 1 month after Env. Document approved)
	12/15/26

	Local Let PS&E Package to District
	8/1/27

	Environmental Certification Form (ECF) (typically same as PS&E to District-Request from DEC one week prior to PS&E submission)
	8/15/27

	District R/W Certification (typically 1 month after Env. Clearance Date. If R/W purchased then 1 year after Environmental Document approved Date. Required whether project requires R/W or not)
	
8/15/27

	Plan Package to C. O. (typically 1 month after PS&E to District)
	9/1/27

	Sale Date (minimum 1 month prior to award date, minimum 2 month after Plan Package to C.O.)
	3/1/28

	Award Date
	4/1/28

	Estimated Begin Constr. Date
	6/1/28

	Estimated End Constr. Date (days of duration?	)
	10/1/28

	LPA Final Acceptance (1 month after End Constr. Date)
	11/1/28
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